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Contract EP-W14- Task Order# &

Facilitation of Regional Trash Free Waters Strategies
and Implementation Plans

ABSTRACT: Task Order provides facilitation services to the Office of Water to assist EPA and
outside stakeholders in development and implementation of strategies and commitments to
reduce volume of trash in water bodies in the Mid-Atlantic, Gulf area and potentially Great
Lakes Region and Puerto Rico/Caribbean.

. BACKGROUND

Among the many water quality issues that EPA addresses is the problem of trash, litter, and
debris that enters the aquatic environment. Trash has become a pervasive problem for oceans,
coasts, and inland watersheds, causing aesthetic blight, but also ecological impacts and possibly
human health effects as well. The costs of dealing with aquatic trash, in terms of clean-up costs
and economic impacts on local economies, can be severe.

Approximately 80% of aquatic trash comes from land-based sources. Much of that trash consists
of plastics and packaging materials. Given these factors, EPA has developed a new program
called Trash Free Waters (TFW), which has been designed with a strong emphasis on helping
states and localities reduce the volume of trash and debris (particularly plastics and packaging
materials) that enters both freshwater and coastal ccosystems.

The TFW program is intended to support trash prevention and reduction initiatives by
government agencies and non-governmental organizations at the Federal, state, and local levels.
EPA intends to be a catalyst for states and localities to develop strategies to deal with trash and
litter in more proactive ways, and in so doing, protect the environment, reduce their costs over
the long term, and enhance their economies. The TFW program has five elements, cach of
which addresses a factor that has been identified by many external constituent groups as
important to help states and localities deal with trash more efficiently and cost-effectively.

One program element is to develop regional TFW strategies that reflect the unique issues,
opportunities, stakeholders, needs, and barriers in a targeted geographic arca (as opposed to
nationwide). Another TFW program clement is to develop public/private partnership strategies
to specifically reduce the volume of packaging and plastic waste that enters water.

In 2013, EPA initiated stakeholder dialogue processes to address both of these program
elements. Under Contract EP-W09011 and Task Order 131 as amended, the Agency utilized
expert facilitation and consensus-building support to begin development of a Trash Free Waters
strategy for the Mid-Atlantic region. EPA also used this contractor support to start a dialogue
process to identify innovative project proposals for greatly increasing the recovery and reuse of
packaging waste, which would result in less packaging trash entering watcrways throughout the
U.S. Asof April 2014, these processes have been very successful in generating stakeholder
engagement and laying the groundwork for consensus and project implementation. Participant
groups to date have included states, municipalities, businesses, trade groups, and NGOs.



Based on progress made so far and the resulting growth of interest in the Trash Free Waters
Program among many constituent groups in other parts of the country, EPA will be continuing
and expanding this program in 2014 and beyond. The ongoing Mid-Atlantic regional planning
effort requires continued facilitation and tactical support to achieve broad stakcholder consensus
on a project agenda and the initial implementation of endorsed actions. The TFW packaging
project also requires continued facilitation of the ongoing process to define and endorse public-
private partnership action agenda.

In addition, EPA requires support under this Task Order for expansion of the TFW program into
at least two new regions. Initial scoping work alrcady is underway for the Gulf of Mexico
coastal rim and a TFW initiative in Puerto Rico (with possible further expansion to the
Caribbean at large).

This Task Order has been written to provide support for specifically target program activities,
but also to support further exploratory work in other regions as well. For example, the Agency is
exploring program opportunities in the Great Lakes and other regions and may require initial
groundwork support for dialogue and consensus-building in these areas under this Task Order.

Since the beginning of the Trash Free Waters program, EPA has utilized expert facilitation
support to ensure that participating stakeholders include a wide and diverse range of
organizations and individuals, including but not limited to EPA national and regional programs,
NOAA and other Federal agencies, state environmental agencies, municipal governments, non-
governmental environmental organizations, academics, businesses, and trade associations. The
program has and will continue to expand the core set of stakeholders on an ongoing basis. EPA
will continue to hold meetings in Washington DC and in other coastal locations as determined by
logistical factors and stakeholder location. Meetings will occur via conference calls as well.

Work under this Task Order cover work on these projects from Task Order initiation through
June 30, 2015.

IL. SCOPE OF WORK - TASKS

General assumptions for level of effort on this task order: EPA expects that there could be
approximately 12 day-long plenary (in person) meetings and 36 2-hour conference calls during
the coursc of this task order period of performance. In addition, EPA expects the service
provider to have extensive communications with up to 30 stakeholders/groups per project
between scheduled meetings in order to assure that research, analysis, option development and
implementation plans are robust and acceptable to the project groups.

A. Preliminary Work Applicable to All TEFW Projects

1. The Contractor shall select a senior dispute resolution professional(s) to act as
convener(s) and facilitator(s) for this proceeding in consultation with the Project Officer
(PO) and Task Order Project Officer (TOPO). The dispute resolution professional shall
have the following experience, skills, knowledge or educational background:

¢ knowledge of EPA authorities and programs;




e experience in working with a diverse range of stakeholders, including Federal and
State agencies, public and private sector non-governmental organizations, citizens
and communities;

e cxperience in gathering information from stakeholders and assessing policy
issues, systemic drivers and barriers that affect outcomes, and opportunities to
connect and leverage relevant existing programs;

¢ knowledge of the Trash Free Waters program, specifically work done to date in
the Mid-Atlantic region;

¢ highly developed skills for strategic planning, program design, and program
implementation, facilitation, meeting preparation and management, and
consensus-building;

e experience developing summary analyses and white papers.

The contractor shall submit a work plan in accordance with the requirements of this
contract. The contractor shall document procedures for substitution of labor categories
over the life of the project in the workplan.

The prime contractor shall be responsible for oversight of deliverables on this Task Order
and shall be responsible for transmission of monthly reports and invoices as required by
the contract. Monthly status reports shall report the project status of each separate project
under this task order to enable the TOPO to correctly assign appropriations expenditures
when paying invoices and provide cumulative draw-down of project funding overall.

Preparatory Consultation and Planning to Start-up of Each TFW Project (Situation
Assessment/Convening.

In consultation with the EPA TOPO, the contractor shall meet with or call EPA staff
involved in the project to discuss in more detail what EPA perceives are the incentives,
frustrations, obstacles or barricrs to achieving the goal of the project, what processes are
going well, the technical or substantive issues involved in the project from EPA's
prospective, other parties potentially involved in the project and the public participation
cfforts or consultation efforts already underway.

In consultation with the EPA TOPO, the contractor shall identify and contact affected
interest groups and potential parties to discuss the project. The possible subjects of these
consultations include, but are not limited to, the goals and objectives of the project,
existing programs and other work that may support project objectives, stakeholder
perspectives on systemic drivers and barriers that affect project success, the proposed
consultative process, technical or substantive issues to be addressed, other parties
potentially involved in the dialogue, the structure of the process, and the timing and
schedule for the process.

The contractor shall contact parties identified by the EPA TOPO as "key parties” first. If
no barriers to a consultative process arc identified, the contractor shall procecd to contact
all potential parties.



If initial contacts with the key participants reveal that a consultative process is not
feasible, the contractor shall notify the EPA PO and TOPO, explain the difficulties (lack
of interest, unequivocal opposition of a key party, disagreement about the definition of
the problem, wrong forum or process, etc.) and await further their decision on whether to
proceed to contact additional potential participants.

3. The contractor shall provide verbal or email reports weekly to the TOPO on the general
progress of the assessment effort.

4. The contractor shall debrief the EPA TOPO, PO and EPA team on his/her findings and
shall discuss a range of process options designed to improve the chances that the group
will be able to complete the project on time.

S. After this debriefing, the contractor shall prepare a draft written report summarizing the
process options, the pros and cons of the options, the parties who were interviewed, the
parties or organizations who should be involved, the issues that should be discussed, time
frames and schedule and generalized cost estimates for each option. Upon receipt of
comment, the contractor shall prepare and submit a final report and distribute it as needed
to partics who were interviewed and who are involved in subsequent dialogue.

6. If a consultative process is recommended and the EPA TOPO and PO decide to proceed,
the contractor shall assist them in contacting potential parties to obtain commitments to
participate in the consultative effort.

7. Upon request of the TOPO, the contractor may arrange for and facilitate organizational
stakeholder meetings to discuss the form of the dialogue process and the parties to be
involved, to get public commitments to go forward from each of the parties, discuss the
issues involved, and/or the ground rules for the process.

C. Stakeholder Dialogue and Consensus-Building for Regional Strategy Development

The contractor will engage selected stakeholders in dialogue processes to seek consensus
and action commitments on regional strategies for trash prevention and reduction in selected
geographic areas identified by EPA. These dialogue and planning processes will operate in
parallel with one another, but will vary in terms of their pace, issues; actions, and overall
approach based on the unique environmental circumstances of each region; the nature of existing
programs; the political, economic, and cultural setting of each region; and the interests and
capabilities of regional stakeholders. The contractor will continue work already underway in the
Mid-Atlantic region, focusing on achieving consensus on a regional action agenda and
facilitating initial discussions on individual project implementation. The contractor will define
and initiate dialogue processes to develop TFW strategies in the Gulf of Mexico region and in
Puerto Rico, tailoring the stakcholder engagement model used in the Mid-Atlantic to address
those specific regions. The contractor will provide support for initial groundwork discussions
and strategic planning for TFW programs in other regions as well, as directed by EPA. Inall of
these locations, the contractor shall do the following:



The contractor shall meet with the EPA TOPO, EPA lead, and the Chair (if any) of the
group to discuss roles and responsibilities during the process.

The contractor shall propose an initial draft of operational ground rules for the project.
At the initial meetings, the contractor shall assist the group in further developing and
refining the ground rules or operating procedures of the group and shall distribute these
rules to the participants.

The contractor shall provide a draft agenda to the PO and TOPO for each meeting. The
contractor may consult EPA and all relevant parties in preparing a draft agenda. Upon
receipt and incorporation of PO and TOPO comment, the contractor shall distribute the
final agenda to the PO, TOPO, committee members and other participants.

The contractor shall communicate in person, by phone or in writing with participants and
between meetings to ensure that issues and concerns have been communicated accurately
and that participants are adequately prepared for the next meeting. The contractor shall
keep confidential that information which parties specify as confidential. As needed and
in consultation with the TOPO, the contractor shall assist in running a list serve or web
based conversation to improve communication of the group between meetings.

The contractor shall facilitate all plenary sessions, subcommittees, workgroups and
conference calls. As facilitator the contractor shall assist participants in articulating their
interests, identifying areas of agreement, and developing consensus solutions to the
problems that divide them. As facilitator, s/he shall keep the parties talking, listening, and
moving--as much as possible-- towards the goal of the process. THE FACILITATOR
SHALL NOT TAKE A POSITION ON THE MERITS NOR RECOMMEND TO THE
PARTIES WHAT THE SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall provide draft meeting summaries to the EPA PO, TOPQ, and the
participants. Upon receipt and incorporation of comment, the facilitator shall distribute
final meeting summaries to the EPA PO, TOPO, and other participants per the process
ground rules.

The contractor shall assist the parties in gathering, compiling and analyzing information
pertaining to control and prevention of trash occurrence in waters, and summarize such
information in short memoranda, white papers, option papers. The contractor shall assist
parties in drafting documents memorializing their agreements, commitments or
intentions. The contractor shall assist parties in preparing communications documents
such as fact sheets, outreach materials etc to assist in building support for actions to
reduce trash occurence in waters.

Upon request of the TOPO, the contractor shall provide meeting facilities, equipment,
supplies and support for some or all meetings of the plenary group, subcommittees, and
workgroups when Federal facilities are not available, convenient or appropriate to the
meeting. The contractor shall provide conference line or web support for conference
calls or webinars or other on-linc communications methods when EPA is unable to do so.



Upon request of the TOPO, the contractor shall invite subject matter experts in the field
of trash and litter management and marine debris to participate as stakeholders, panelists,
and/or presenters in dialogue sessions. Such participation shall be voluntary rather than
as paid subcontractors or consultants.

Stakeholder Dialogue and Consensus-Building for Plastics/Packaging Source Reduction

In parallel with Task C, the contractor also will engage selected stakeholders in a

dialogue to seek consensus and action commitments on a strategy for greater recycling, recovery,
and reuse of plastics and packaging in order to keep these materials out of the aquatic
environment. The focus of this task will be both national and regional, based on stakeholder
preferences, with the initial regional focus on the Mid-Atlantic region.

L.

The contractor shall meet with the EPA TOPO and EPA lead, to discuss roles and
responsibilities, schedule and outcomes of the process.

The contractor shall provide a draft agenda to the PO and TOPO for each meeting. The
contractor may consult EPA and all relevant parties in preparing a draft agenda. Upon
receipt and incorporation of PO and TOPO comment, the contractor shall distribute the
final agenda to the PO, TOPO, committee members and other participants.

The contractor shall communicate in person, by phone or in writing with participants and
between meetings to ensure that issues and concerns have been communicated accurately
and that participants are adequately prepared for the next meeting. The contractor shall
keep confidential that information which parties specify as confidential. As needed and
in consultation with the TOPO, the contractor shall assist in running a list scrve or web
based conversation to improve communication of the group between meetings.

The contractor shall facilitate all plenary sessions, subcommittees, workgroups and
conference calls. As facilitator the contractor shall assist participants in articulating their
interests, identifying areas of agreement, and developing consensus solutions to the
problems that divide them. As facilitator, s/he shall keep the parties talking, listening, and
moving--as much as possible-- towards the goal of the process. THE FACILITATOR
SHALL NOT TAKE A POSITION ON THE MERITS NOR RECOMMEND TO THE
PARTIES WHAT THE SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall provide draft meeting summaries to the EPA PO, TOPO, and the
participants. Upon receipt and incorporation of comment, the facilitator shall distribute
final meeting summaries to the EPA PO, TOPO, and other participants per the process
ground rules.

The contractor shall assist the partics in gathering, compiling and analyzing information
pertaining to control and prevention of trash occurrence in waters, and summarize such
information in short memoranda, white papers, option papers. The contractor shall assist
parties in drafting documents memorializing their agreements, commitments or
intentions. The contractor shall assist parties in preparing communications documents




such as fact sheets, outreach materials etc to assist in building support for actions to
reduce trash occurence in waters.

Upon request of the TOPO, the contractor shall provide meeting facilities, equipment,
supplies and support for some or all meetings of the plenary group, subcommittees, and
workgroups when Federal facilities are not available, convenient or appropriate to the
meeting. The contractor shall provide conference line or web support for conference
calls or webinars or other on-line communications methods when EPA is unable to do so.

Upon request of the TOPO, the contractor shall invite subject matter experts in the ficld
of trash and litter management and marine debris to participate as stakeholders, panelists,
and/or presenters in dialogue sessions. Such participation shall be voluntary rather than
as paid subcontractors or consultants.

Final Reports and Evaluation

The contractor shall create final reports for each geographic region project for which a
TFW strategy is developed under Task C and for Task D. Because of the
interrelationship of these tasks, reports for Task C may address results from Task D, and
vice versa. The content of every report shall include:

(a) Descriptions of the projects undertaken in Tasks C and D, including the
background, the issues discussed the resolution of issues, the parties involved,
consensus agreements rcached, and follow-up activities to be accomplished.

(b) Public statements of the background and accomplishments of the stakeholder
dialogue processes.

(c) Copies of documents compiled by or agreed upon by working groups (ground
rules, agreements, statements, strategies, implementation plans, etc.); These may
be posted to an internal EPA or external internet site and just referenced.

(d)  Mailing lists for working group members, public observers, and interested parties;

® Process reflections by the facilitator summarizing results of the cfforts, analysis of
issues and balance of parties, procedural lessons learned, and recommendations
for improvements in the process. As directed by the TOPO, the contractor shall
participate in a post-process debriefing with EPA officials, including the PO,
TOPO and Technical Directive and relevant EPA management, to discuss lessons
learned and next steps.

The contractor shall provide draft final reports to the PO and TOPO for comment. The
PO and TOPO will review the draft final reports and provide comments and revisions as
necessary. The contractor will prepare the final reports incorporating the PO and TOPO
comments and revisions. The contractor shall provide one copy of the final report to the
PO, one copy to the TOPO, and one copy to each party involved in the process as a
member or observer. The final reports may be provided in electronic format if the TOPO
agrees. :



2. The service provider shall participate in EPA CPRC’s case evaluation process upon
request of CPRC’s Director by completing the mediator evaluation form and returning it
as requested within 4 months of submission of the final report for each of the agreement
seeking projects under this Task Order.

II. WORK APPROACH
A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and cthical standards of ADR professionals.

Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly rclated to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order:

® Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and logistical
resources necessary to participate effectively in the process and -- where resources arc
inadequate -- assist them in identifying appropriate resources or in making neccssary
adjustments to the process to accommodate resource constraints.

» The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs shared
by the participants.

e The ADR professional shall conduct the process to promote active engagement from all
participants.

e The ADR professional shall explore with the participants appropriate ways to incorporate
high quality and relevant information resources necessary to resolve the issues.

e To support productive dialogue and effective implementation of any agreements reached
by the participants, the ADR professional shall ensure that participants have appropriate
authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as ncutral third partics undcr this
contract receive information about and perform in accordance with ethical codes applicable to
the practice of dispute resolution professionals. Relevant examples of ethical codes include
those adopted by:

e the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforMediato
rsfinal05(1)(1).pdf)

¢ the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx)

e the International Association for Public Participation:




(http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8)
C. Confidentiality

The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional by any of
the parties, communications between partics and the ADR professional, and notes and dispute
resolution work product generated by the ADR professional during work pursuant to this TO
shall be maintained as confidential by the ADR professional pursuant to the provisions of the
ADR Act of 1996 (Public Law 104-320; 5 USC 571 et al) and applicable federal, state and
judicial requirements.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION,

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used
on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

IV. REPORTS AND DELIVERABLES
The contractor shall send EPA all reports in accordance with the terms of the basic contract.

The contractor shall provide a work plan within the schedule provided in the basic
contract and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the TOPO listed below. If oral bricfings are scheduled for EPA
staff, the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA
PO and TOPO, the contractor shall revise the report and distribute final copies as stated in the
Scope of Work.




Schedule — Note that EPA may need to revise the dates for specific deliverables under Tasks C
and D due to unanticipated issues regarding stakeholder interests and EPA program priorities:

Item:

Deliverables:

Work Plan
Draft Final Report for each Project

Final Report for each Project
Transmittals:

Meeting Agenda

Mecting Draft Summary

Mecting Final Summary

Stakeholder Dialogue and Consensus-Building
For Regional Strategy Development in the

Mid-Atlantic

Stakcholder Dialogue and Conscnsus-Building
For Plastics/Packaging Source Reduction

Stakeholder Dialogue and Consensus-Building
For Regional Strategy Development in the
Gulf of Mexico and Puerto Rico/the Caribbcan

Other reports or transmittals
V.  EPA CONTACTS

EPA Task Order Project Officer:

Due No Later Than:

10 days from T.O. issuance

30 days after final agreement is
reached.

30 days after receipt of comment

10 work days beforc meeting
10 work days after meeting

10 work days after receipt of
comments

End of calendar 2014

End of calendar 2014

mid 2015

Per written direction of the TOPO

Robert Benson, Acting Chief, Marine Pollution Control Branch,

Office of Water

1200 Pennsylvania Avenue (MC 4504-T),

Washington, DC 20460
Phone: 202-566-2954
Email: benson.robert@epa.gov




Supervisor of TOPO:

Paul Cough, Director, Oceans and Coastal Protection Division, Officc of Water
1200 Pennsylvania Avenue (MC 4504-T),

Washington, DC 20460

Phone: 202-566-0688

Email: Cough.Paul@epa.gov

Technical Contact (for substantive information on Trash Free Waters):
Robert Benson

1200 Pennsylvania Avenue (MC 4504-T),

Washington, DC 20460

Phone: 202-566-2954

Email: benson.robert@epa.gov

Laura Johnson

Office of Water, Mail code 4503T

1200 Pennsylvania Avenue (MC 4504-T),
Washington, DC 20460

Phone: 202-566-2954
Johnson.laura-s@epa.gov

Technical Contact (for substantive information on the plastics/packaging task):
Sara Hartwell

1200 Pennsylvania Avenue (MC 5301-P),

Washington, DC 20460

Phone: 703-308-7285

Email: Hartwell.sara@epa.gov

EPA Project Officer:

Deborah Dalton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W., Washington, DC 20460
Phone: (202) 564-2913 Fax: (202) 501-1715
dalton.deborah@epa.gov

CPRC Substantive Contact:

Deborah Dalton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W., Washington, DC 20460
Phone: (202) 564-2913 Fax: (202) 501-1715
dalton.deborah@epa.gov

VI. PERIOD OF PERFORMANCE

The period of performance of this task order shall be until June 30, 2015.




VII. ORGANIZATIONAL CHART

Nancy Stoner, Assistant Administrator for Water

\ .

Benita Best-Wong, Director, Office of Wetlands, Oceans and Watersheds
\
Paul Cough, Director, Ocean and Coastal Protection Division

\
Robert Benson, Chief, Marine Pollution Control Branch
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $197,000.00
See Schedule :

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X FAR 52.232-22

E. IMPORTANT: Contractor Ois'not. {(X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to approve the Work Plan and Cost Estimate submittted

by the Contractor on 7-14 and accepted by the TOCOR on 7-14.

This modification also increases the ceiling of this Task Order by $199,245 which brings
the total estimated ceiling from $3,000 to $202,245.

This modification also provides incremental funding in the amount of $197,000 which brings
the total obligated amount from $3,000 to $200,000.

All other terms and conditions remain the same.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED U = 7 16C. DATE SIGNED
A ELECTRONC
R G e SIGNATURE | 07/24/2014
(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0005/001 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) () (D) (E) (F)

TOPO: Robert Benson Max Expire Date: 06/30/2015
LIST OF CHANGES:

Reason for Modification : Other Administrative
Action

Total Amount for this Modification: $199,245.00
New Total Amount for this Version: $202,245.00
New Total Amount for this Award: $202,245.00
Obligated Amount for this Modification:
$197,000.00

New Total Obligated Amount for this Award:
$200,000.00

Incremental Funded Amount changed: from
$3,000.00 to $200,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $3,000.00 to $202,245.00

Obligated Amount for this modification:
$197,000.00

Incremental Funded Amount changed from $3,000.00
to $200,000.00

CHANGES FOR DELIVERY LOCATION: OW-OWOW-OCPD-MPCB
Amount changed from $3,000.00 to $202,245.00

CHANGES FOR ACCOUNTING CODE:
14-15-B-87DE-202B88-2505-1487EE4007-001
Amount changed from $3,000.00 to $200,000.00
Percent changed from 100 to 98.8899%¢6

Delivery Location Code: OW-OWOW-OCPD-MPCB
Robert Benson

US EPA-OW-OWOW-OCPD-MPCB

1200 PENNSYLVANIA AVE., NW

MC-4504~T

WASHINGTON DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 06/18/2014 to 06/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

002 04/23/2015 See Schedule

6. ISSUED BY CODE |gpOD 7. ADMINISTERED BY (!f other than ltem 6) CODE I

HPOD

US Environmental Protection Agency

Headgquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code} (x) 9A. AMENDMENT OF SOLICITATION NO.

SRA International, Inc.

Attn: NA 9B. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

Fairfax VA 22033 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0005
10B. DATED (SEE ITEM 13)

CODE 097779698 IFACILITYCODE . 06/18/2014

11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ftems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $362,095.67
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE [ A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN ITEM 10A.

FAR 52.243-3

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Ois not, [X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 087779698

The purpose of this modification is to approve the Revised Work Plan and Cost Estimate
submitted by the Contractor on 4-8 and accepted by the TOCOR on 4-8

This modification also increases the ceiling of this Task Order by $362,186 which brings
the total estimated ceiling from $202,245 to $564,431.

This modification also provides incremental funding in the amount of $362,095.67 which
brings the total obligated amount from $200,000.00 to $562,095.67.

This modification also extends the period of performance to November 30, 2016.
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 8A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Yo /
P A ELECTRONWC
d é /”' SN SKINATURE 04/23/2015
(Signature of person authonzed to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0005/002

PAGE

OF
3

NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO.
(7)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT

(F)

All other terms and conditions remain the same.
TOCOR: Robert Benson Max Expire Date: 11/30/2016
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
30-JUN-15 to 30-NOV-16

Total Amount for this Modification: $362,186.00
New Total Amount for this Version: $564,431.00
New Total Amount for this Award: $564,431.00
Obligated Amount for this Modification:
$362,095.67
New Total Obligated Amount for this Award:
$562,095.67

Incremental Funded Amount changed: from
$200,000.00 to $562,095.67

Maximum Potential Expiration Date changed to
11/30/2016

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $202,245.00 to $564,431.00
Obligated Amount for this modification:
$362,095.67

Incremental Funded Amount changed from
$200,000.00 to $562,095.67

CHANGES FOR DELIVERY LOCATION: OW-OWOW-OCPD-MPCB
Amount changed from $202,245.00 to $564,431.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-87DE-202B89-2505-1587DE5001~-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 87DE
Program (PRC) 202B89
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1587DE5001-001
Quantity: 0

Amount: $2,095.67

Percent: .37129

Subject To Funding: N
Payment Address:

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0005/002 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-87DE17-202B89-2505-1587EE5001~001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 87DE1l7
Program (PRC) 202B89
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1587EES5001-001
Quantity: 0
Amount: $360,000.00
Percent: 63.78105
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: OW-OWOW-OCPD~MPCB
Robert Benson

US EPA-OW-OWOW-OCPD-MPCB

1200 PENNSYLVANIA AVE., NW

MC-4504-T

WASHINGTON DC 20460

FOB: Destination
Period of Performance: 06/18/2014 to 11/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 05/02/2016 PR-OW-16-00209
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0005
10B. DATED (SEE ITEM 13)
CODE 97779698 FACILITY CODE 06/18/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. s not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $240,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the Revised Work Plan and Cost Estimate
submitted by the Contractor on 4-26 and accepted by the TOCOR on 4-26

This modification increases the period of performance to June 30, 2017.

This modification also increases the ceiling of this Task Order by $239,993.38 which brings
the total estimated ceiling from $564,431.00 to $804,424.38.

This modification also provides incremental funding in the amount of $240,000.00 which
brings the total obligated amount from $562,095.67 to $802,095.67.
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typs or print}

Patrice L. Cunningham

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/;:7 "‘ﬁr__r".//: - ELECTRONIC
- o SHINATURE 05/02/2016
(Signature of person ized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0005/003 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY jJuNiT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

This modification also extends the period of
performance to November 30, 2016.

All other terms and conditions remain the same.
TOCOR: Robert Benson Max Expire Date: 06/30/2017
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
30-NOV-16 to 30-JUN-17

Total Amount for this Modification: $239,993.38
New Total Amount for this Version: $804,424.38
New Total Amount for this Award: $804,424,.38
Obligated Amount for this Modification:
$240,000.00

New Total Obligated Amount for this Award:
$802,095.67

Incremental Funded Amount changed: from
$562,095.67 to $802,095.67

Maximum Potential Expiration Date changed to
06/30/2017

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $564,431.00 to $804,424.38

Obligated Amount for this modification:
$240,000.00

Incremental Funded Amount changed from
$562,095.67 to $802,095.67

CHANGES FOR DELIVERY LOCATION: OW-OWOW-OCPD-MPCB
Amount changed from $564,431.00 to $804,424.38

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-87DE-202B88-2505-1687EE6002-002
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 87DE
Program (PRC) 202B88
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1687EE6002-002
Quantity: 0

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0005/003 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Amount: $21,000.00
Percent: 2.61056
Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-87DE-202B88-2505-1687EE6002-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 87DE
Program (PRC) 202B88
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1687EE6002-001
Quantity: O
Amount: $219,000.00
Percent: 27.22444
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: OW-OWOW-OCPD-MPCB

Robert Benson

US EPA-OW-OWOW-OCPD-MPCB
1200 PENNSYLVANIA AVE., NW
MC-4504-T

WASHINGTON DC 20460

FOB: Destination

Period of Performance: 06/18/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °FI PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 05/24/2017 PR-OW-17-00117
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than item 6) CODE ’
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033
% 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020 -

0005

10B. DATED (SEE ITEM 13)
CODE (97779698 IFAGLWYCODE 06/18/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a} By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

— e

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $62,500.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the Revised Work Plan and Cost Estimate
submitted by the Contractor on 4-25 and accepted by the TOCOR on 5-11

This modification increases the period of performance to June 30, 2018.

This modification also increases the ceiling of this Task Order by $238,706.88 which brings
the total estimated ceiling from $804,424.38 to $1,043,131.26.

This modification also provides incremental funding in the amount of $62,500.00 which
brings the total obligated amount from $802,095.67 to $864,595.67.
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED
ELECTRONIC

(Sig of person Z to sign) (Signature of Contracting Officer)

16C. DATE SIGNED

sonATURe | 05/24/2017

NSN 7540-01-152-8070

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243

STANDARD FORM 30 (REV. 10-83)




REFERENCE NO. OF DOCUMENT BEING CONTINUED FAGE OF
CONTINUATION SHEET | 14_020/0005/004 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOCOR: Robert Benson Max Expire Date: 06/30/2017
LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $238,706.88
New Total Amount for this Version: $1,043,131.26
New Total Amount for this Award: $1,043,131.26
Obligated Amount for this Modification: $62,500.00
New Total Obligated Amount for this Award:
$864,595.67

Incremental Funded Amount changed: from
$802,095.67 to $864,595.67

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $804,424.38 to $1,043,131.26
Obligated Amount for this modification: $62,500.00
Incremental Funded Amount changed from

$802,095.67 to $864,595.67

CHANGES FOR DELIVERY LOCATION: OW-OWOW~-OCPD-MPCB
Amount changed from $804,424.38 to $1,043,131.26

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-87DE17-202B88~2505-1787EE7001-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) B
Budget Organization 87DE1l7
Program (BRC) 202B88
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1787EE7001~-001
Quantity: 0
Amount: $62,500.00
Percent: 5.99158
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: OW-OWOW-OCPD-MPCB
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

MC-4504-T

Robert Benson
US EPA-OW-OWOW-OCPD-MPCB
1200 PENNSYLVANIA AVE., NW

WASHINGTON DC 20460

FOB: Destination
Period of Performance: 06/18/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR}53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 07/26/2017
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033
% [18A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0005
10B. DATED (SEE ITEM 13)
CODE (97779698 lFACILlTYCODE 06/18/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returmning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (!f required) Net Decrease: -$37,500.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NOQ. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Xlis not. Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to de-obligate $37,500.00 which brings the total
obligated amount from $864,595.67 to $827,095.67.

TOCOR: Robert Benson Max Expire Date: 06/30/2017

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$37,500.00
New Total Obligated Amount for this Award: $827,095.67
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/:,:)/ :‘ . A//: -~ ELEGTRONIC
I - sawavuRe | 07/26/2017
{Signature of person authorized to sign} {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0005/005 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (cy [(D) (E) (F)
Incremental Funded Amount changed: from

$864,595.67 to $827,095.67

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
-$37,500.00

Incremental Funded Amount changed from
$864,595.67 to $827,095.67

CHANGES FOR ACCOUNTING CODE:
17-18~-B-87DE17-202B88-2505-1787EE7001-001

Amount changed from $62,500.00 to $25,000.00

Percent changed from 5.99158 to O

Delivery Location Code: OW-OWOW-OCPD-MPCB
Robert Benson

US EPA-OW-OWOW-OCPD-MPCB

1200 PENNSYLVANIA AVE., NW

MC-4504-T

WASHINGTON DC 20460

FOB: Destination

Period of Performance: 06/18/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



